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Denali Commission Project No.

0071-DC-2002-124, Amendment
1

Project Title:
City of Ambler New Health Clinic

ANTHC Project Number: AN 02-G45
. . Recipient Name & Address
Primary Care Facility
Financial Assistance Sub-Award Maniilaq Association
PO Box 256
ALASKA NATIVE TRIBAL HEALTH Kotzebue, AK 99752
CONSORTIUM
Contact: Attn: Helen Bolen, President/CEO
Phone (907) 442-3311_Fax (907) 442-2381
Project Budget and Funding Sources
Funding Source
Job Type g Unit
Description: Scope of Work Qty| & Cost Denali Comm. FY02 Total
IC: Clinic Design and construction of
Improvement new health clinic 1 |LS $435,650 $435,650 $435,650
_ Total Award $435,650 $435,650

From: September 2002
To:  September 2004

Award Performance Pertod:

Attachments:

Federal Provisions:

This ANTHC Financial Assistance Sub-Award constitutes an award of federally funded assistance
authorized by the Denali Commissiofi. By signing the document, the Sub-Award Recipient (sub-
recipient) agrees to comply with the Sub-Award provisions indicated below and attached.

e  Project Specific Special Award Conditions (7 pages)

o Assurances for All Construction Projects (Standard Form 424D)
¢ OMB Circular A-133, Audits of States, Local Governments and Non-Profit Organizations
<www.whitehouse.gov/OMB/circulars/al33/al133.htm!> (applies to all Sub-Awards)

e 15 CFR, Part 14, Uniform Adminisirative Requirements for Grants and Agreements with
Institutions of Higher Education, Hospitals, Other Nonprofit, and Commercial Organizations
<www.access.gpo.gov/nara/cli/waisidx_99/15¢fr14_99.html> (applies to non-profits)

e OMB Circular A-122, Cost Principles for Nonprofit Organizations
<www.whitehouse.gov/OMB/circulars/al22/a122 html> (applies to non-profits)

Stgnature of Autho@;l Official — Maniilaq Msomatwn

'

7
Signature of Autharigpd Officigl — HC Name and Title Date
' Paul Sherry, Chief Executive Officer / V oF
Name and Title Date

t Helen A. Bolen, President/CEO
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PRIMARY CARE FACILITY

CITY OF AMBLER, ALASKA
PROJECT NO. AN 02-G45

PROJECT SPECIFIC SPECTAL AWARD CONDITIONS TO THE
FINANCIAL ASSISTANCE SUB-AWARD
FROM ALASKA NATIVE TRIBAL HEALTH CONSORTIUM
TO MANIILAQ ASSOCIATION

AND
ATTACHMENT NO. A-02

TO THE COOPERATIVE AGREEMENT
BETWEEN ANTHC AND THE MANIILAQ ASSOCIATION

DATE OF DOCUMENT:
June 2003

A. RELATED AGREEMENTS
This project is being carried out under the provisions of the following agreements:

e Denali Commission Financial Assistance Award Project Number 0071-DC-2002-124,
Amendment 1, dated August 2002

« Memorandum of Understanding Between the Denali Commission and the Alaska
Native Tribal Health Consortium for Alaska Rural Primary Care Facilities and
Sanitation Facilities Planning, Design, and Construction, dated July 2002

« Cooperative Agreement Between the Alaska Native Tribal Health Consortium and
the Maniilaq Association, dated July 2001

B. SCOPE OF PROJECT

This project will construct a new subregional health clinic in the City of Ambler, Alaska,
which will be partiaily funded by both the Denali Commission and the Maniilag Association.
The scope of this project includes design and planning, site preparation, materials and
equipment, construction, and labor.

C. PROJECT FUNDING

Denali Commission funding for this health facility improvement project has been made
available to the ANTHC through a separate Financial Assistance Award (FAA), or amendment
to an existing FAA, between the Denali Commission and the ANTHC.
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It is understood that funding transfers will be made to ANTHC incrementally. Project
activities should not proceed until funding for each increment of work is available to
ANTHC. By signing this document, the sub-recipient is assuring that funding from other
contributing agencies, if applicable, shall be made available to the project. If in-kind or
other funding sources are unavailable, transfers to the sub-recipient will be curtailed.

The sub-recipient shall not be obligated to continue performance that requires an
expenditure of more funds than awarded under this Sub-Award plus funding from other
sources as specified in the funding application to the Denali Commission. If the sub-
recipient has reason to believe that the total amount required for performance will be
greater than the amount of this Sub-Award plus any other funding source amounts so
specified as initially available, the sub-recipient shall provide notice to ANTHC within ten
(10) days of discovery. If the Denali Commission (or any other funding source) does not
increase the funding authorization for the project, the sub-recipient may suspend
performance until sufficient additional funds are awarded or complete the project without
additional funding assistance through this Sub-Award.

D. PROJECT MANAGEMENT METHODOLOGY

In conformance with the Memorandum of Understanding Between the Denali Commission
and the ANTHC for Alaska Rural Primary Care Facilities, dated Tuly 2002, the City of
Ambler has selected the following project management methodology:

Project design and construction will be managed by the Maniilag Association, which has
met standards for a “Pass Through” organization approved by ANTHC. ANTHC will only
maintain program oversight of the project. No technical assistance or project management
will be provided by ANTHC.

E. CONTINGENCY PROVISIONS FOR PROJECT FUNDING

Denali Commission funding is immediately available for project design. However before
construction funding may be released and before construction may begin, the Maniilaq
Association must provide proof to ANTHC that the conditions placed on the project by the
Denali Commission have been met. The contingency to be satisfied is Facility Ownership
and Site control. Construction funding for the project will not be released until the
Commission has confirmed to ANTHC that these conditions have been met.
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F. DURATION OF ACTIVITIES — EFFECTIVE DATE OF SUB-AWARD

The project shall be completed by not later than September 2004. To continue activity of
this Attachment beyond its completion date, the parties’ designated contacts must complete
and sign a modification or extension. Activity under this Attachment may be terminated by
the terminating party giving fifteen (15) days written notice to the other party. In the event
of termination prior to completion, an appropriate reduction in the funding amount will
occur, and unexpended Sub-Award funds shall be returned to ANTHC.

The Sub-Award shall take effect upon signature by all parties.

G. PROJECT OVERSIGHT

In accordance with Denali Commission funding conditions, ANTHC will provide project
oversight, thereby supporting the scope of work of this Sub-Award.

H. REPORTS
H 1. Report Guidelines

An initial project schedule will be provided to ANTHC and will be updated if changes
occur. The schedule will stipulate activities and milestones that arc expressed in
calendar days and percentage of the project.

The sub-recipicnt shall submit written progress reports to ANTHC quarterly
(January/March, April/June, etc.). The reports are due within 10 calendar days of the
end of the quarter so that they may be incorporated into ANTHC’s quarterly report to
the Denali Commission. Written notification is required in the event of significant
project events that may extend the project schedule or impact the project budget.
Quarterly progress reports shall include a narrative summary of the project status, the
percent of work completed, and accomplishments to date. The narrative shall address
the following questions: Is the project on schedule? Is the project on budget? What
actions are planned to address any project problems?

Progress schedule and reporting forms will be provided by AN THC. The Progress
Schedule may form the basis for calculation of an advance payment schedule.

The ANTHC may, at any time, request the sub-recipient to provide the progress
reports in electronic format for direct posting on the Denali Commission web page.
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H2.

H3.

HA4.

The sub-recipient shall provide a Final Report for the project to AN THC within
ninety (90) days after project completion. The format and content of the Final Report
will be provided by ANTHC in accordance with Denali Commission requirements.

Quarterly Project Financial Status Reports

Project financial status reports shall be submitted by the sub-recipient to ANTHC
quarterly (included as part of the quarterly progress rep orts). The quarterly financial
status report shall illustrate the following:

The total project budget.

The total amount of Denali Commission funds committed to the project.

The total project expenditures as of the end of the most recent quarter.

The total expenditure of Denali Commission funds for the project as of the end of
the most recent quarter based on pro rata share of total contributions (report can
be by dollar amount or percentages).

Final Financial Status Report

A final Financial Status Report shall be submitted to ANTHC not later than 30 days
after the end of the Award Performance Period or completion of the project. The
Financial Status Report, Standard Form 269, is available at the following website
address:

www.whitehouse. gov/OMB/grants/index html#forms

Labor and Residence Report

A labor type, residence, and wage report shall be submitted to ANTHC two times
annually. At a minimum these two reports must be submitted on or near August 1
and December 1 each year to correspond with the Alaska construction season. The
report must include the following information for any person employed on the
construction project: position, place of primary residence, first check date, last check
date, rate of pay per hour, and payroll earnings from inception of the project to date.
Personal or confidential information such as name, address, Social Security number,
or other information that would identify an individual should not be included in this
report. A sample report format will be provided by ANTHC.



CITY OF AMBLER, PRIMARY CARE FACILITY PAGE 5
PROJECT NO. AN 02-G45 JUNE 2003

L

H 5. Photographic Documentation

Photographic documentation shall be provided to ANTHC at the beginning of the
project and at project completion. Photo documentation shall include a minimum of
five “before” pictures showing the situation before the start of construction, 10
“during” (provided at project completion) showing work proceeding on the project,
and 5 “after’” to show the finished project. For minor repair and O&M projects,
pictures should be provided before and after to the extent possible. Photos shall be
provided as photo quality, 3x5 prints with a negative for each picture, and/or print
quality electronic photos (digital images). A short description of the activity and
names of those in. the photos shall also be provided.

ENVIRONMENTAL COMPLIANCE

The ANTHC will provide the Denali Commission with an environmental review and
recommendation for the project. If the sub-recipient or facility owner has completed a prior
environmental review and/or archaeological investigation in accordance with other federal
agencies’ procedures, these reviews will be made available by the sub-recipient to ANTHC
to assist with this process. The sub-recipient will cooperate with the AN THC during the
environmental review. The sub-recipient will be responsible for completing those items of
the National Environmental Policy Act (NEPA) process that are identified as a sub-
recipient responsibility by the ANTHC, such as obtaining required resolutions for
disposition of cultural items and human remains and submitting a Coastal Zone
questionnaire to the State Division of Governmental Coordination.

Before project construction begins, the ANTHC Environmental Review Officer will
perform a review of existing information on known archaeological resources for the project
construction site. If necessary, on-site field surveys may be performed to further evaluate
the extent of and potential for any archaeological sites in the project area being adversely
impacted. The on-site work and evaluation will be at project expense.
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I 1. Archacological Review and Discoveries

During the earliest possible phase of planning, the ANTHC Environmental Review
Officer will perform a review of existing information on known archaeological
resources located at the Office of History and Archacology for all project construction
sites. If necessary, and before project construction, a professional archaeologist will
conduct a field survey at project expense. Three phases of archaeolo gical work may
be required, including the identification phase, the evaluation phase, and the treatment
phase. The primary goal is to evaluate the extent and potential for any archaeological
sites in the area of potential effect that may be adversely impacted.

All archaeological review and surveys shall take place in accordance with
requirements of Section 106 of the National Historic Preservation Act (NHPA) of

1966.

The sub-recipient will assist ANTHC in assuring compliance with Section 106 of the
NHPA of 1966 as amended (16 U.S.C. 470), E.O. 11593 (identification and
preservation of historic properties), and the Archeolo gical and Historic Preservation
Act of 1974 (16 U.S.C. 469-1 et seq). The sub-recipient will arrange for the project
facility owner and any other project participants to allow and assist an archaeologist
to survey the project site, if required, and will encourage individual homeowners to
also cooperate.

The sub-recipient shall obtain from the appropriate and responsible authority and shall
provide to ANTHC a duly executed resolution providing guidance on handling and
disposing human remains and associated archacological resources.

If there are any archaeological sites in the project construction area that are listed or
are eligible for listing on the National Register of Historic Places, and if any such
known or discovered sites will be adversely impacted by construction, the
construction methodology and/or design will be altered, wherever possible, to avoid
or eliminate any such adverse impact, subject to ANTHC and Denali Commission
approval.

Ifit is not physically possible or economically feasible to alter the construction
methodology and/or design so as to totally avoid all adverse impacts to
archaeological sites, avoidance and mitigation procedures will be developed in
accordance with 36 CFR 800 in coordination with all concerned parties and
government agencies subject to ANTHC and Denali Commission approval, to allow
construction to proceed while minimizing loss of archaeological resources.
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If, during construction, unanticipated sites, artifacts or human remains are uncovered,
construction on that part of the project will be suspended until digposition of the
archaeological resources can be made in accordance 36 CFR 800, subject to ANTHC
and Denali Commission approval.

FUNDING TRANSFER

Denali Commission funding is provided through ANTHC to Sub-Award Recipients, via
Financial Assistance Sub-Awards, in amounts and for purposes approved by the Denali
Commission.

These awards shall specify financial amounts to be incrementally transferred to the sub-
recipient and the amounts allocated to ANTHC cooperative efforts involving project
planning, design, construction, construction management, or other project-related services.

RECORDS AND INTELLECTUAL PROPERTY RIGHTS

The ANTHC reserves a royalty-free, nonexclusive, and irrevocable license to reproduce,
publish or otherwise use, for ANTHC, Denali Commission, or other Federal government
purposes, project construction documents and as-built information and record drawings.

EFFECTIVE DATE OF CONSTRUCTION WARRANTY

Upon mutual consent, the final inspection and completion of punch list items will be
followed by an Acknowledgement of Project Completion (AOPC) or a Letter of Beneficial
Use (LOBU) signed by the parties to the Sub-Award and owner of the project facilities.
The AOPC or LOBU will identify the party assuming operating responsibility and the
effective date of construction warranty.

. UTTLIZATION OF LOCAL LABOR

To the maximum extent feasible, considering applicable laws, the sub-recipient shall
accomplish the work of this Attachment utilizing local labor.

ADDITIONAL TERMS AND CONDITIONS

The Sub-Award Recipient shall comply with provisions of the solicitation of applications,
and all terms and conditions of the financial assistance application(s) for this project.

. AGREEMENT

This project/service agreement for activities covered by this Attachment is entered into
subject to terms and conditions of the Financial Assistance Sub-Award Project Number
above, and as set forth in this Attachment to the “Denali Commission — Alaska Primary
Care Facilities Program Cooperative Agreement Between the Alaska Native Tribal Health
Consortium and the Maniilaq Association.”



